
STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

ADDENDUM NO. 1  
AND 

ELECTRONIC BIDDING SYSTEM 
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PROJECT NO. STPD-32-5(106)   
CONTROL NO. 31436A  

CALL ORDER 300  
N-32, MADISON EAST BRIDGES 

LETTING DATE: SEPTEMBER 3, 2009  
 
 

 The Schedule of Items is amended as follows: 
 

1.  In Group 4A, the quantity for the bid item “Excavation for Box Culverts“ 
     is incorrect and should read 3,420.000 CY. 

 
 The EBS generated bid items sheets must show this correction or the bid will be 
considered void. 
 

* * * * * 
 

 On plan sheet 10, the culvert cross section for the box culvert at Sta. 80+86 is amended 
as follows: 
 
 1.  The Culvert Build Note is amended to read: 
 
      Exc. = 3,420 Cu. Yds. 
 
 2.  The culvert cross section is amended to include the culvert cleanout as depicted on    
       page 2. 
 

* * * * * 
 

 On plan sheet 12 in the QUANTITIES column, the informational quantity for the item  
“Precast/Prestressed Concrete Superstructure at Sta. 72+06.00” is amended to read: 
 
           Girders             337.7 Cu. Yd. 
 

* * * * * 
 

 On page 5 in the Schedule of Items, the description for SECTION 5, GROUP 6 BRIDGE 
AT STA. 72+06.00, 2 77’-6” & 1 85’-0” SPANS IT600 CONCRETE GIRDER is incorrect.  The 
“IT600” portion of this description should read “IT800” to match the description on Special    
Plan 1.  This incorrect description will be changed as part of this Addendum/Amendment.  No 
quantity changes in GROUP 6 are affected by this correction. 
 

* * * * * 
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 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
                                                                           DEPARTMENT OF ROADS 
 
 

          Original Signed by Liz Wunderlich 
 
 
               For Claude Oie 
           Construction Engineer 
 
Issued:  August 25, 2009 
 
CO:  300AD109 
 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 

 

 

 

 

 

 


